

**Draft publication design · exact-file review required**

Complete source text follows. The source's own status and limitations remain in force; this edition does not establish execution, filing or approval.

Proposed colocation agreement and incorporated schedules

Document ID: SH-RT-CONTRACT-001

Version: 1.0.0

Status: CUSTOMER-PROPOSED DRAFT; unsigned; no real agreement or reservation

Prepared: 2026-09-11; effective only upon authorized execution and order acceptance

Owner: Procurement / Enterprise Technology Services

Reviewers: Legal, Finance, Security; Internal Audit may independently evaluate

Authority: PR119 owner mandate and September 11 runtime selection decision

Structured companion: enterprise/services/source/runtime_sites_2026-09-11.json

Master agreement RT-MSA-001

Sable Harbor, LLC (SHI), as proposed customer, and the provider legal entity to be verified in each site order would enter this agreement for facility services. Switch and IDACORE are selected provider brands; neither brand alone establishes the contracting subsidiary. No signature, incorporation number or provider acknowledgment is represented. Each party acts only in its own legal capacity.

The provider would supply assigned enclosure space, metered power, cooling within the accepted equipment envelope, building access, facility operation and scoped remote hands. Sable Harbor retains equipment title, workloads, network boundaries, identity administration, keys, data, application operations, backup policy, classification, customer commitments and institutional authority. Facility access does not authorize logical access or transfer J2's information authority.

An executed order would identify the building, enclosure, delivery points, power and cooling configuration, measurement method and commercial lines. An order would commence billing only after technical acceptance, except explicitly agreed reservation charges. A purchase order cannot override this agreement. Precedence would be: signed negotiated deviations identifying the affected clause; site order for quantities/dates/price; this master; security and evidence schedules; other incorporated schedules. A weaker order protection requires an express deviation accepted by Legal and the accountable risk owner. Provider website changes would not amend the agreement.

The proposed initial term is 12 months after acceptance for Boise and 24 months for Reno, each subject to negotiation. Renewal would be by written agreement or an expressly selected renewal mechanism with 90-day notice; no automatic extension is assumed in finance. Material breach would allow written notice and 30 days to cure where curable. An imminent security or safety incident requires immediate containment coordination. Termination does not transfer customer property, keys or confidential data and does not extinguish preservation duties.

Site order RT-SO-RENO, revision 1.0.0

Customer: Sable Harbor, LLC. Selected provider/campus: Switch TAHOE RENO — The Citadel Campus. Provider legal party, building, enclosure and commencement date: unverified/unassigned. State: draft, procurement pending; zero reserved capacity.

Request 75 and 100 kW alternatives, expansion to 200–250 kW, dedicated controlled enclosure, A/B delivery each capable of carrying the accepted load, two diverse carrier entrances and 10 Gbps initial transport with 100 Gbps pathway. Power is usable IT delivery, not summed redundant PSU ratings. High-density and future liquid-cooling compatibility require provider confirmation; no campus-wide marketing specification establishes this enclosure's capability.

The financial sensitivity uses \$350/kW/month as an analyst assumption, not a Switch quote, plus separately modeled connectivity and remote hands. Installation, deposits, taxes, cabinet fees, expansion reservations and cancellation exposures require itemized quotations before execution. An assumed commitment in the cost model is not a commitment to Switch. The service order incorporates every schedule below. Finance and Procurement approve commercial completeness; Legal approves the legal party and negotiated instrument; Technology and Security accept delivery.

Site order RT-SO-BOISE, revision 1.0.0

Customer: Sable Harbor, LLC. Selected facility: IDACORE Boise, 2653 S Victory View Way, Boise, Idaho 83709. Legal party, enclosure, commencement and actual capacity remain unverified/unassigned. State: draft, procurement pending.

The provisional recovery envelope is 25 kW with 50 and 100 kW expansion cases. The previous unexplained 6 kW lower bound is superseded for this design. The base 2027 configuration estimates 23.6 kW peak and 14.6 kW synthetic typical draw; later scenarios exceed 25 kW. No recovery objective is verified by these estimates.

Public pricing reports \$300/kW/month, power included and actual-draw billing. At 14.6 kW synthetic average this is \$4,380/month before separate connectivity, remote hands, taxes and other quoted lines. A hypothetical 25 kW committed case would be \$7,500/month; that is a sensitivity, not the public billing rule. Meter interval, averaging, demand peaks, minimums and settlement must be specified in the accepted order. The pricing page's short-term wording and 12-month FAQ require explicit resolution. No cooling/power claims from IDACORE East are imported here.

Schedule A — Commercial measurement and invoices

Every price line would identify currency, tax treatment, quantity, unit, included service, rate source, escalation, start/stop dates and billing basis. The accepted schedule must separately show cage/cabinet, metered or committed usable power, cooling surcharge, setup, cross-connect, IP transit, private transport, OOB, remote hands, receiving/storage, refundable deposit, prepayment, expansion option, cancellation, de-installation and migration overlap. A zero line must explicitly mean included or waived; blank means unquoted. A/B redundancy is not twice the productive load. Power-inclusive rates cannot receive a second utility/PUE charge.

Meters would expose interval data and calibration records. An invoice would show meter identifiers, interval completeness, actual draw, peak, committed quantity if applicable, power factor where material and calculation. Customer may dispute a supported discrepancy within 60 days, pay undisputed amounts, and request joint re-performance. The parties would resolve meter failure through an agreed estimate with disclosed dates; missing readings cannot silently become measured evidence. Annual escalation requires a stated percentage/cap and anniversary; no unstated pass-through or auto-reservation is approved.

Schedule B — Availability and credits

Proposed critical-power target: 100% at each agreed customer delivery point under the accepted usable load. An outage begins at first loss of required delivery and ends at restored stable delivery documented by telemetry. Count intervals once per affected service. A/B loss with surviving load is a redundancy incident even when no qualifying outage occurs. Power, network and application availability are measured separately; this schedule promises no application uptime.

Monthly availability equals (eligible minutes minus qualifying unavailable minutes) / eligible minutes. Calculate each affected enclosure/service before aggregation; unrelated healthy cabinets cannot dilute a failed enclosure. Agreed maintenance exclusions would require the notice and approval record, precise interval and reason. Emergency maintenance and force-majeure exclusions remain visible in gross outage and risk reports even when excluded from credits.

Customer-proposed credits against affected monthly recurring facility charges: any qualifying interruption with availability at least 99.9%: 5%; below 99.9% to 99%: 10%; below 99% to 95%: 25%; below 95%: 50%. Credit capped at 50% of that base; taxes, unrelated services and one-time installation are excluded. A 60-minute qualifying outage in 43,200 minutes yields 99.8611% and \$1,000 on a \$10,000 affected base. No outage yields zero credit. Claims would be submitted within 60 days with provider reconciliation; proposed automatic crediting remains a negotiation item. Three qualifying breaches in a rolling six months would permit termination of the affected order without early termination fees. Credits never establish acceptable risk or substitute for corrective action.

Schedule C — Remote hands, incidents and maintenance

P1 remote hands: acknowledgment within 15 minutes and qualified engagement within 30 minutes. Record ticket receipt, acknowledgment, dispatch, physical arrival, hands-on start, restoration and closure separately. Engagement is not restoration. Customer-caused stop clocks require a timestamped request and customer concurrence; provider staffing shortages do not automatically stop the clock.

For qualifying availability P1s, initial notice would be within 30 minutes of detection or reasonable awareness. Suspected or confirmed security impact would be notified within one hour; confirmation cannot defer preliminary notice. Use the agreed secure incident channel, scope/time/known-impact statement, preservation action and next update time. Provide hourly P1 updates until stable, initial cause analysis within five business days and a corrective-action plan within ten, with uncertainty stated. Provider does not speak for customer to regulators or clients without authority.

Ordinary planned maintenance requires 14 days notice; material electrical/network work requires 30 where feasible. Describe affected delivery, redundancy loss, qualified personnel, rollback, test plan and escalation. Emergency work prioritizes safety and prompt notice, followed by retrospective review. Tenant personnel must not pull live facility feeds or operate provider switchgear. Electrical tests require provider approval, qualified operators and a written safety/rollback plan.

Schedule D — Physical and logical security

Provider would maintain controlled perimeter, staffed/monitored entry, visitor identity and escorts, anti-tailgating measures, alarm response, synchronized CCTV and access logs. Customer supplies its named access list, role/purpose and expiry. Provider would promptly execute authorized revocations and preserve the timestamp. Quarterly reviews reconcile all approved people, provider master-access users, visitors, expired contractors and emergency entries. Emergency access is logged, bounded and retrospectively reviewed; it is not routine privileged access.

Remote hands requires an authenticated customer work order, asset identifiers, permitted steps, maintenance window and explicit prohibition on data/key access. Receiving uses chain of custody, package inspection, quarantine and inventory reconciliation. Lost seals, serial mismatches or unauthorized work stop acceptance and escalate. Provider facility management networks remain outside customer trust; customer controls edge, OOB, identities, HSMs, segmentation and cryptographic policy.

Schedule E — Confidentiality, records and assurance

Each party would use confidential information only for the contracted purpose, restrict access to authorized personnel, protect transmission and storage, and notify compelled disclosure where lawful. No model training, private-data reuse or cross-customer sharing is granted. Equipment custody does not grant a data license. Provider-held records follow agreed class-based retention, legal holds and secure return/deletion; this is not a blanket retention period for Alexandria Canon.

Requested control evidence would be delivered within ten business days, subject to documented lawful/confidentiality restrictions and agreed alternative evidence. Monthly packs include incident populations, maintenance, access anomalies, metering, capacity and credits. Annual assurance review requests report scope, auditor, period, opinion, exceptions, subservice treatment and CUECs; absence stays an open evidence dependency. A bridge letter is management representation, not an auditor extension of the tested period. Secure reports must not enter this public repo.

Schedule F — Continuity, concentration, title and exit

Provider would disclose material subcontracted facility services and changes that affect agreed controls, concentration or recovery. Customer approval/escalation would apply to material adverse changes under the negotiated order. Lists of carriers or distinct provider brands do not establish route, identity or key independence. Annual integrated DR and risk-based component tests require agreed scope, prerequisites, recovery point, integrity checks and fallback reconciliation.

Customer retains title to hardware, media, data and keys. Proposed terms prohibit liens or access restrictions that prevent emergency recovery or orderly removal; Legal must resolve actual enforceability and provider deviations. Exit would allow 90 days coordinated transition, continued paid service at agreed rates, inventory and media custody, secure shipping, cross-connect cessation, access revocation, retained evidence and final billing reconciliation. Keys are never surrendered as an exit condition. Deletion confirmation identifies records, method, scope and legal-hold exceptions rather than asserting deletion of held material.

Schedule G — Liability, insurance and approval register

Proposed ordinary direct-damage cap is 12 months of affected fees; confidentiality, unauthorized property disposal, intentional misconduct and gross negligence require separate negotiated treatment. No enforceability opinion is supplied. Customer requests provider general liability, cyber and property/custody coverage with limits tied to equipment exposure; certificates, exclusions and cancellation notice remain unreceived. Customer insures its equipment as separately arranged. No indemnity, consequential-loss waiver or subrogation term is treated as accepted.

Negotiation register: legal counterparty verification (Legal); price/meter/minimum and deposits (Finance/Procurement); rack/cooling/A-B/route acceptance (Technology); access and evidence rights (Security); liability/lien/insurance terms (Legal); recovery and exit (Reliability). All are OPEN FOR NEGOTIATION, not provider-choice questions. Incompatible mandatory terms require owner disposition, not substitution.

Customer authorized signature: _____ Date: _____ Verified provider legal entity: _____
 Provider authorized signature: _____ Date: _____

Blank draft blocks only. No signature, expenditure or real-world obligation is authorized by this artifact.